

# Notice of Award

Date: 10/18/17

Project: ARKANSAS RIVER LEVEE IMPROVEMENTS – PHASE 4

Owner: PUEBLO CONSERVANCY DISTRICT

Owner's Contract No.: 12 008 06

Contract: Bid Schedule No. 1 with Additive Alternate A and Supplemental Unit Cost No. 1

Engineer's Project No.: 12 008 06

Proposer: ASI Construction, LLC.

Proposer's Address: 1850 East Platteville Boulevard

Pueblo West, CO 81007

You are notified that your Proposal dated 10/13/17 for the above Contract has been considered. You are the Successful Proposer and are awarded a Contract for Arkansas River Levee Improvements – Phase 4 (Bid Schedule No. 1 with Additive Alternate A and Supplemental Unit Cost No. 1).

The Contract Price of your Contract is Three Million three hundred and seventeen thousand three hundred and fifty three and no/100 Dollars (\$ 3,317,353.00).

\* copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award.


\* sets of the Drawings will be delivered separately or otherwise made available to you immediately.

You must comply with the following conditions precedent within [14] days of the date you receive this Notice of Award.

1. Deliver to the Owner [four] fully executed counterparts of the Contract Documents.
2. Deliver with the executed Contract Documents the Contract security [Performance Bond, Payment Bond] as specified in the General Conditions (Paragraph 5.01), and Supplementary Conditions (Paragraph SC-5.01).
3. Other conditions precedent:
  - a. Furnish Insurance Certificate listing Pueblo Conservancy District and NorthStar Engineering and Surveying, Inc. as additional insured as specified in the General Conditions (Paragraph 5.03) and Supplementary Conditions (Paragraph SC-5.03).
  - b. Furnish Project Schedule as Specified in General Conditions (Paragraph 2.07).
  - c. Furnish "Contractor's Temporary Road Crossing Agreement" with Union Pacific Railroad.

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default and annul this Notice of Award.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Contract Documents.

PUEBLO CONSERVANCY DISTRICT  
Owner  
By:   
Authorized Signature  
Board President  
Title

Copy to Engineer

EJCDC C-510 Notice of Award

Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 2

\*All documents have been previously furnished, in electronic format, as part of the Request for Qualifications package

**FORM OF AGREEMENT  
BETWEEN OWNER AND CONTRACTOR FOR  
CONSTRUCTION CONTRACT (STIPULATED PRICE)**

Prepared by

**ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE**

and

Issued and Published Jointly by



AMERICAN COUNCIL OF ENGINEERING COMPANIES

ASSOCIATED GENERAL CONTRACTORS OF AMERICA

AMERICAN SOCIETY OF CIVIL ENGINEERS

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE  
*A Practice Division of the*  
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

Endorsed by



CONSTRUCTION SPECIFICATIONS INSTITUTE

Copyright © 2007 National Society of Professional Engineers  
1420 King Street, Alexandria, VA 22314-2794  
(703) 684-2882  
[www.nspe.org](http://www.nspe.org)

American Council of Engineering Companies  
1015 15th Street N.W., Washington, DC 20005  
(202) 347-7474  
[www.acec.org](http://www.acec.org)

American Society of Civil Engineers  
1801 Alexander Bell Drive, Reston, VA 20191-4400  
(800) 548-2723  
[www.asce.org](http://www.asce.org)

Associated General Contractors of America  
2300 Wilson Boulevard, Suite 400, Arlington, VA 22201-3308  
(703) 548-3118  
[www.agc.org](http://www.agc.org)

The copyright for this EJCDC document is owned jointly by the four  
EJCDC sponsoring organizations and held in trust for their benefit by NSPE.

**SUGGESTED FORM OF AGREEMENT  
BETWEEN OWNER AND CONTRACTOR  
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)**

THIS AGREEMENT is by and between Pueblo Conservancy District ("Owner") and  
ASI Construction, LLC, 1850 E. Platteville Blvd., Pueblo West, CO 81007 ("Contractor").

Owner and Contractor hereby agree as follows:

**ARTICLE 1 – WORK**

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: Removal and replacement of approximately 2550 linear feet of existing Arkansas River Levee Improvements consisting primarily of reinforced concrete facing panels and subgrade materials. Project also includes remediation of the Black Hills Energy/HARP Diversion Structure (Additive Alternate A). All work shall be complete with all incidentals of construction.

**ARTICLE 2 – THE PROJECT**

- 2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows: Arkansas River Levee Improvements – Phase 4 (Bid Schedule No. 1 and Additive Alternate A).

**ARTICLE 3 – ENGINEER**

- 3.01 The Project has been designed by NorthStar Engineering and Surveying, Inc. (Engineer), which is to act as Owner's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

**ARTICLE 4 – CONTRACT TIMES**

4.01 *Time of the Essence*

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

1. Refer to Anticipated Project Schedule in the Request for Qualifications document for additional discussion regarding Substantial and Final Completion requirements.

#### 4.02 *Dates for Substantial Completion and Final Payment*

- A. The Work will be substantially completed on or before February 15, 2018, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions on or before March 15, 2018.

#### 4.03 *Liquidated Damages*

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and the Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner \$2,000.00 for each day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner \$1,000.00 per each day that expires after the time specified in Paragraph 4.02 above for completion and readiness for final payment until the Work is completed and ready for final payment.

### **ARTICLE 5 – CONTRACT PRICE**

- 5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraph 5.01.A below:

- A. For all Work at the prices stated in Bid Schedule No. 1, Supplemental Unit Cost No. 1 and Additive Alternate A of the Contractor's Price Quotation Schedule dated October 13, 2017 and attached hereto as an exhibit: \$3,317,353.00.

- 1. The Proposal prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General Conditions and as provided for in the Price Quotation Schedule.

### **ARTICLE 6 – PAYMENT PROCEDURES**

#### 6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

## 6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment within 30 days of receipt of Contractor's Application as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements.
1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions.
- a. 90 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the character and progress of the Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and
  - b. 90 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).
- B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 95 percent of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Conditions and less 200 percent of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.

## 6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, and upon completion of any statutorily required advertising, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.

## ARTICLE 7 – INTEREST

- 7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate of 12 percent per annum.

## ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:

- A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Request for Qualification Documents.
- B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. Contractor has carefully studied all: reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities), if any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data."
- E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents; and (3) Contractor's safety precautions and programs.
- F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

## ARTICLE 9 – CONTRACT DOCUMENTS

### 9.01 *Contents*

A. The Contract Documents consist of the following:

1. This Agreement (pages 1 to 8, inclusive).
2. Performance bond (pages 1 to 3, inclusive).
3. Payment bond (pages 1 to 3, inclusive).
4. Other bonds (pages \_\_\_\_\_ to \_\_\_\_\_, inclusive).
  - a. \_\_\_\_\_ (pages \_\_\_\_\_ to \_\_\_\_\_, inclusive).
  - b. \_\_\_\_\_ (pages \_\_\_\_\_ to \_\_\_\_\_, inclusive).
  - c. \_\_\_\_\_ (pages \_\_\_\_\_ to \_\_\_\_\_, inclusive).
5. General Conditions (pages i to 62, inclusive).
6. Supplementary Conditions (pages i to 14, inclusive).
7. Specifications shall be the most recent addition of the Colorado Department of Transportation Standard Specifications.
8. Drawing Numbers C-01 thru C-10, C-18 thru C-22, and C-44 thru C-59 with each sheet bearing the following general title: Pueblo Conservancy District – Arkansas River Levee Improvements – Phase 4.
9. Addenda (numbers 1 to 1, inclusive).
10. Exhibits to this Agreement (enumerated as follows):
  - a. Request for Qualifications Document including Attachments A to H inclusive.
  - b. Contractor's Price Quotation Schedule (pages 1 to 3 inclusive).
  - c. Contractor's Statement of Qualifications dated October 13, 2017.
11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
  - a. Notice to Proceed (pages 1 to 1, inclusive).
  - b. Work Change Directives.
  - c. Change Orders.

- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.

## ARTICLE 10 – MISCELLANEOUS

### 10.01 *Terms*

- A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

### 10.02 *Assignment of Contract*

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

### 10.03 *Successors and Assigns*

- A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

### 10.04 *Severability*

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

### 10.05 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

10.06 *Other Provisions as applicable:*

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been identified by Owner and Contractor or on their behalf.


This Agreement will be effective on 11/3/17 (which is the Effective Date of the Agreement).

#### NOTE TO USER


*The Effective Date of the Agreement and the dates of any Construction Performance Bond (EJCDC C-610) and Construction Payment Bond (EJCDC C-615) should be the same, if possible. In no case may the date of any bonds be earlier than the Effective Date of the Agreement.*

#### OWNER:

Pueblo Conservancy District

By: 

Title: PRESIDENT

Attest: 

Title: Michael Cogg, Witness, North Star

Address for giving notices:

c/o District Administrator


1001 East Evans Avenue

Pueblo, CO 81004

(If Owner is a corporation, attach evidence of authority to sign. If Owner is a public body, attach evidence of authority to sign and resolution or other documents authorizing execution of this Agreement.)

#### CONTRACTOR

ASI Construction, LLC

By: 

Title: SCOTT A. KIGER PRESIDENT

(If Contractor is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest: 

Title: DEAN E DIBELT WITNESS

Address for giving notices:

1850 E. Platteville Blvd.

Pueblo West, CO 81007

License No.: \_\_\_\_\_

(Where applicable)

Agent for service of process:

## PERFORMANCE BOND

CONTRACTOR (name and address):

ASI Construction LLC

1850 E. Platteville Blvd

Pueblo West, CO 81007

OWNER (name and address):

Pueblo Conservancy District

c/o District Administrator - 1001 East Evans Avenue, Pueblo, CO 81004

### CONSTRUCTION CONTRACT

Effective Date of the Agreement: November 3, 2017

Amount: \$3,317,353.00

Description (name and location):

Three Million Three Hundred Seventeen Thousand Three Hundred Fifty Three Dollars and 00/100

Arkansas River Levee Improvements - Phase 4 Contract Number 12 008 06

### BOND

Bond Number: CA212326900

Date (not earlier than the Effective Date of the Agreement of the Construction Contract): November 3, 2017

Amount: \$3,317,353.00

Three Million Three Hundred Seventeen Thousand Three Hundred Fifty Three Dollars and 00/100

Modifications to this Bond Form: ☒ None ☐ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Performance Bond to be duly executed by an authorized officer, agent, or representative.

### CONTRACTOR AS PRINCIPAL

ASI Construction LLC (seal)

Contractor's Name and Corporate Seal

By: \_\_\_\_\_

Signature

SCOTT A. KIGER

Print Name

PRESIDENT

Title

Attest: \_\_\_\_\_

Signature DEAN E. DIBERT

WITNESS

Title

### SURETY

Great American Insurance Company (seal)

Surety's Name and Corporate Seal

By: \_\_\_\_\_

Signature (attach power of attorney)

Nicholas A. Sparachane

Print Name

Attorney-in-Fact

Title

Attest: \_\_\_\_\_

Signature Susan K. Boord

Witness

Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when applicable to participate in a conference as provided in Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor, and Surety to discuss the Contractor's performance. If the Owner does not request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Paragraph 3.1 shall be held within ten (10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor, and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 shall not constitute a failure to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and a contractor selected with the Owners concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 7 in excess of the Balance of

the Contract Price incurred by the Owner as a result of the Contractor Default; or

5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with reasonable promptness under the circumstances:

5.4.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety shall be deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Paragraph 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety's liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

10. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor Default or within

two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears.

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

#### 14. Definitions

14.1 Balance of the Contract Price: The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made including allowance for the Contractor for any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and changes made to the agreement and the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

14.5 Contract Documents: All the documents that comprise the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

16. Modifications to this Bond are as follows:

## PAYMENT BOND

CONTRACTOR (name and address):

ASI Construction LLC  
1850 E. Platteville Blvd  
Pueblo West, CO 81007

SURETY (name and address of principal place of business):

Great American Insurance Company  
301 East Fourth Street  
Cincinnati, OH 45202

OWNER (name and address): Pueblo Conservancy District

c/o District Administrator - 1001 East Evans Avenue, Pueblo, CO 81004

### CONSTRUCTION CONTRACT

Effective Date of the Agreement: November 3, 2017

Amount: \$3,317,353.00

Three Million Three Hundred Seventeen Thousand Three Hundred Fifty Three Dollars and 00/100

Description (name and location): Arkansas River Levee Improvements - Phase 4 Contract Number 12 008 06

### BOND

Bond Number: CA212326900

Date (not earlier than the Effective Date of the Agreement of the Construction Contract): November 3, 2017

Amount: \$3,317,353.00

Three Million Three Hundred Seventeen Thousand Three Hundred Fifty Three Dollars and 00/100


Modifications to this Bond Form: ☒ None ☐ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or representative.

### CONTRACTOR AS PRINCIPAL

ASI Construction LLC (seal)

Contractor's Name and Corporate Seal

By:   
Signature

SCOTT A KIGER  
Print Name

PRESIDENT  
Title

Attest:   
Signature DEAN E. DIBERT

WITNESS  
Title

### SURETY

Great American Insurance Company (seal)

Surety's Name and Corporate Seal

By:   
Signature (attach power of attorney)

Nicholas A. Sparachane  
Print Name

Attorney-in-Fact  
Title

Attest:   
Signature Susan K. Boord

Witness  
Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms.
2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment for labor, materials, or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.
3. If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner's property by any person or entity seeking payment for labor, materials, or equipment furnished for use in the performance of the Construction Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor and the Surety.
4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the Surety's expense defend, indemnify, and hold harmless the Owner against a duly tendered claim, demand, lien, or suit.
5. The Surety's obligations to a Claimant under this Bond shall arise after the following:
  - 5.1 Claimants who do not have a direct contract with the Contractor,
    - 5.1.1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim; and
    - 5.1.2 have sent a Claim to the Surety (at the address described in Paragraph 13).
  - 5.2 Claimants who are employed by or have a direct contract with the Contractor have sent a Claim to the Surety (at the address described in Paragraph 13).
6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation to furnish a written notice of non-payment under Paragraph 5.1.1.
7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's expense take the following actions:
  - 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and
  - 7.2 Pay or arrange for payment of any undisputed amounts.
  - 7.3 The Surety's failure to discharge its obligations under Paragraph 7.1 or 7.2 shall not be deemed to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the Claimant for the reasonable attorney's fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.
8. The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Paragraph 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.
9. Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.
10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants under this Bond.
11. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders, and other obligations.
12. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or

(2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

13. Notice and Claims to the Surety, the Owner, or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

#### 16. Definitions

- 16.1 **Claim:** A written statement by the Claimant including at a minimum:

1. The name of the Claimant;
2. The name of the person for whom the labor was done, or materials or equipment furnished;
3. A copy of the agreement or purchase order pursuant to which labor, materials, or equipment was furnished for use in the performance of the Construction Contract;
4. A brief description of the labor, materials, or equipment furnished;
5. The date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the Construction Contract;
6. The total amount earned by the Claimant for labor, materials, or equipment furnished as of the date of the Claim;
7. The total amount of previous payments received by the Claimant; and
8. The total amount due and unpaid to the Claimant for labor, materials, or equipment furnished as of the date of the Claim.

- 16.2 **Claimant:** An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials, or equipment for use in the performance of the Construction Contract. The term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien or similar statute against the real property upon which the Project is located. The intent of this Bond

shall be to include without limitation in the terms of "labor, materials, or equipment" that part of the water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

- 16.3 **Construction Contract:** The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and all changes made to the agreement and the Contract Documents.

- 16.4 **Owner Default:** Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

- 16.5 **Contract Documents:** All the documents that comprise the agreement between the Owner and Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:

# GREAT AMERICAN INSURANCE COMPANY®

Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740

The number of persons authorized by  
this power of attorney is not more than THREE

No. 0 20915

## POWER OF ATTORNEY

**KNOW ALL MEN BY THESE PRESENTS:** That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

| Name                      | Address                 | Limit of Power |
|---------------------------|-------------------------|----------------|
| NICHOLAS A. SPARACHANE    | ALL OF                  | ALL            |
| SUSAN K. BOORD            | WHEELING, WEST VIRGINIA | \$100,000,000  |
| NICOLE SPARACHANE WHORTON |                         |                |

This Power of Attorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 13TH day of JUNE, 2017.

Attest

GREAT AMERICAN INSURANCE COMPANY



*Stephen C. Beraha*  
Assistant Secretary

*David C. Kitchen*  
Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss:

DAVID C. KITCHIN (877-377-2406)

On this 13TH day of JUNE, 2017, before me personally appeared DAVID C. KITCHIN, to me known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.



**Susan A. Kohorst**  
Notary Public, State of Ohio  
My Commission Expires 06-18-2020

*Susan A. Kohorst*

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company by unanimous written consent dated June 9, 2008.

**RESOLVED:** That the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisional Assistant Vice Presidents, or any one of them, be and hereby is authorized, from time to time, to appoint one or more Attorneys-in-Fact to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time.

**RESOLVED FURTHER:** That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond, undertaking, contract of suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

## CERTIFICATION

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of Attorney and the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this 3rd day of November, 2017.



*Stephen C. Beraha*  
Assistant Secretary

**ACORD**<sup>TM</sup>**CERTIFICATE OF LIABILITY INSURANCE**

DATE (MM/DD/YYYY)

10/20/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

|                                                                                                                                              |                                                   |                       |
|----------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------|-----------------------|
| <b>PRODUCER</b><br><b>USI Insurance Services, LLC</b><br><b>2 22nd Street, 2nd Floor</b><br><b>Wheeling, WV 26003</b><br><b>304 232-0600</b> | <b>CONTACT NAME:</b> Shelly Kuttie                |                       |
|                                                                                                                                              | <b>PHONE (A/C, No, Ext):</b> 304-238-5548         | <b>FAX (A/C, No):</b> |
| <b>INSURED</b><br><b>ASI Construction LLC</b><br><b>130 Meadow Ridge Road</b><br><b>Mount Morris, PA 15349</b>                               | <b>INSURER(S) AFFORDING COVERAGE</b>              |                       |
|                                                                                                                                              | <b>INSURER A:</b> Zurich American Insurance Compa | <b>NAIC #</b> 16535   |
|                                                                                                                                              | <b>INSURER B:</b> American Guaratee & Liability   | <b>26247</b>          |
|                                                                                                                                              | <b>INSURER C:</b> Federal Insurance Company       | <b>20281</b>          |
|                                                                                                                                              | <b>INSURER D:</b> Steadfast Insurance Company     | <b>26387</b>          |
|                                                                                                                                              | <b>INSURER E:</b> AIG Specialty Insurance Company | <b>26883</b>          |
| <b>INSURER F:</b>                                                                                                                            |                                                   |                       |

|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                            |                         |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------|-------------------------|
| <b>COVERAGES</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | <b>CERTIFICATE NUMBER:</b> | <b>REVISION NUMBER:</b> |
| THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. |                            |                         |

| INSR LTR | TYPE OF INSURANCE                                                                                                                                                                                                                                                                                                                | ADDL INSR | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS                                                                                                                                                                                                                                    |
|----------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|----------|---------------|-------------------------|-------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| A        | <input checked="" type="checkbox"/> <b>COMMERCIAL GENERAL LIABILITY</b><br><input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR<br>GEN'L AGGREGATE LIMIT APPLIES PER:<br><input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input checked="" type="checkbox"/> LOC<br>OTHER: |           |          | GLO0296565-00 | 05/22/2017              | 05/22/2018              | EACH OCCURRENCE \$2,000,000<br>DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000<br>MED EXP (Any one person) \$10,000<br>PERSONAL & ADV INJURY \$2,000,000<br>GENERAL AGGREGATE \$4,000,000<br>PRODUCTS - COMPIOP AGG \$4,000,000<br>\$ |
| A        | <b>AUTOMOBILE LIABILITY</b><br><input checked="" type="checkbox"/> ANY AUTO<br><input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS<br><input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS                                                          |           |          | BAP0296564-00 | 05/22/2017              | 05/22/2018              | COMBINED SINGLE LIMIT (Ea accident) \$1,000,000<br>BODILY INJURY (Per person) \$<br>BODILY INJURY (Per accident) \$<br>PROPERTY DAMAGE (Per accident) \$<br>\$                                                                            |
| B        | <input checked="" type="checkbox"/> <b>UMBRELLA LIAB</b> <input checked="" type="checkbox"/> OCCUR<br><input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE<br><input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$                                                                            |           |          | AUC0296578-00 | 05/22/2017              | 05/22/2018              | EACH OCCURRENCE \$20,000,000<br>AGGREGATE \$20,000,000<br>\$                                                                                                                                                                              |
| A        | <b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b><br>ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input checked="" type="checkbox"/> Y <input checked="" type="checkbox"/> N<br>(Mandatory in NH)<br>If yes, describe under DESCRIPTION OF OPERATIONS below                                                     |           | N/A      | WC0296563-00  | 05/22/2017              | 05/22/2018              | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER<br>E.L. EACH ACCIDENT \$1,000,000<br>E.L. DISEASE - EA EMPLOYEE \$1,000,000<br>E.L. DISEASE - POLICY LIMIT \$1,000,000                                     |
| C        | <b>Leased/Rented</b>                                                                                                                                                                                                                                                                                                             |           |          | 6705023       | 05/22/2017              | 05/22/2018              | \$1,000,000                                                                                                                                                                                                                               |
| D        | <b>Professional Liab</b>                                                                                                                                                                                                                                                                                                         |           |          | EOC926381906  | 11/01/2016              | 11/01/2017              | \$3,000,000                                                                                                                                                                                                                               |
| E        | <b>Pollution Liab</b>                                                                                                                                                                                                                                                                                                            |           |          | CPL12742218   | 11/01/2016              | 11/01/2017              | \$3,000,000                                                                                                                                                                                                                               |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)


RE: Arkansas River Levee Improvements - Phase 4 Project.

The General Liability, Automobile Liability and Umbrella Liability policies include an automatic Additional Insured endorsement that provides Additional Insured status to Owner, the Engineer, and each of their officers, directors, members, partners, employees, agents, consultants, and subcontractors, only when there is a written contract that requires such status, and only with regard to work performed on behalf of the (See Attached Descriptions)

|                                                                                                |                                                                                                                                                                |
|------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>CERTIFICATE HOLDER</b>                                                                      | <b>CANCELLATION</b>                                                                                                                                            |
| <b>Pueblo Conservancy District</b><br><b>1001 East Evans Avenue</b><br><b>Pueblo, CO 81004</b> | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. |
|                                                                                                | <b>AUTHORIZED REPRESENTATIVE</b><br>                                       |

## DESCRIPTIONS (Continued from Page 1)

named insured. The General Liability, Automobile Liability and Umbrella Liability policies contains a special endorsement with Primary and Noncontributory wording, when required by written contract. The General Liability, Automobile Liability, Umbrella Liability and Workers Compensation policies provide a Blanket Waiver of Subrogation when required by written contract, except as prohibited by law. The General Liability, Automobile Liability and Umbrella Liability policies include an endorsement providing that 30 days notice of cancellation for reasons other than non payment of premium and 10 days notice of cancellation for non payment of premium will be given to the Certificate Holder by the Insurance Carrier.



**PRICE QUOTATION SCHEDULE**  
**PUEBLO CONSERVANCY DISTRICT**  
**ARKANSAS RIVER LEVEE IMPROVEMENTS - PHASE 4**

Contractor proposes to complete the Work of the Project, as detailed in the Request for Qualifications documents, for the following lump sums or unit prices as detailed below. Lump sum prices are fixed costs for the duration of the Project, the schedule for which is detailed in the RFQ documents. Quantities upon which unit prices are based are subject to significant change dependent upon field conditions encountered during the course of the Project. Contractor agrees to hold, without change, the unit price quoted for each item regardless of the final quantities installed. Contractor acknowledges, due to project conditions encountered, that some quoted items may not be required. That condition will not change the prices quoted for other items. This Price Quotation Schedule consists of two Bid Schedules, one Bid Alternate, and one Supplemental Unit Cost.

| DESCRIPTION                                                                                                                                                                                                                                                                                                                                                                                                                         | QUANTITY                                                                   | UNIT PRICE   | TOTAL          |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------|--------------|----------------|
| <b>BID SCHEDULE NUMBER 1 - ARKANSAS RIVER LEVEE IMPROVEMENTS - PHASE 4:</b>                                                                                                                                                                                                                                                                                                                                                         |                                                                            |              |                |
| 1. Mobilization, Demobilization, Insurance, Bonding, General Conditions, and Contractor Plant and Equipment (not to exceed 8% of total Bid Schedule Price payable at 70% for mobilization and 30% for demobilization).                                                                                                                                                                                                              | 1 L.S.                                                                     | \$250,363.00 | \$250,363.00   |
| 2. Furnish, Install, and Maintain Erosion Control Facilities on River Side and Dry Side of Existing Levee Including Erosion Control/Storm Water Management Plan, Permitting, and all Incidentals of Construction. Also includes preparation and submittal of Dewatering Plan, Demolition Plan, and Emergency Response Plan as detailed in the RFQ documents.                                                                        | 1 L.S.                                                                     | \$20,000.00  | \$20,000.00    |
| 3. Prepare/maintain all Improvements Required for Temporary Construction Vehicle Access at the Identified Project Access Points Complete with Security Provisions at Water Board Carbon Gate, Restoration to Existing Conditions, and all Incidentals of Construction.                                                                                                                                                              | 1 L.S.                                                                     | \$35,000.00  | \$35,000.00    |
| 4. Clear, Grub (6" thickness), and Strip and Stockpile Topsoil (6" minimum thickness) all areas, including staging areas, to be disturbed by Construction Operations. Includes also the location of and protection of existing utilities within and adjacent to the Project Area. Legally dispose (off-site) of any inorganic and organic materials encountered which are not intended for re-use in the Project.                   | 1 L.S.                                                                     | \$20,000.00  | \$20,000.00    |
| 5. Design, Furnish and Install, Operate and Maintain, Remove and/or Relocate, and Assume Sole Responsibility for a Temporary Sheet Pile/Cofferdam and Dewatering System as Required by Construction Operations and Progress Complete with Permitting Submittals and all Incidentals of Construction. (Length of pay item to match linear footage of concrete levee facing panels being removed and replaced)                        | 2,550 L.F.                                                                 | \$150.00     | \$382,500.00   |
| 6. Remove/Demolish Existing Concrete Levee Panels, Foundations, and Appurtenant Concrete Improvements to the toe of the Existing Levee, scrap reinforcing from the demolished concrete, and crush remaining concrete to 1" minus for use as Project Surfacing Material as Detailed on the Drawings and herein. Bid Quantity based on an average Concrete thickness of 11".                                                          | 3,900 C.Y.                                                                 | \$75.00      | \$292,500.00   |
| 7. Scarify and Compact Existing Subgrade Beneath Removed Concrete Levee Facing Panels and Prepare Area for Placement of Imported Fills or New Concrete Facing Panels Complete with all Incidentals of Construction.                                                                                                                                                                                                                 | 12,800 S.Y.                                                                | \$13.00      | \$166,400.00   |
| 8. Furnish, Place, and Compact Fill Material of Types (as listed below) and in Areas as Directed by the District's Design Team Complete with all Incidentals of Construction. Bid Item Includes Removal and Off-site Disposal of Unsuitable Existing Materials Prior to Placement of New Fill Material. Combined Quantities for Bid Items 8.b through 8.f results in an average subgrade Replacement Thickness of approximately 8". |                                                                            |              |                |
| 8.a. Stabilization Fabric, Mirafi 600X or equivalent.                                                                                                                                                                                                                                                                                                                                                                               | 700 S.Y.                                                                   | \$3.00       | \$2,100.00     |
| 8.b. Crushed Aggregate, Graded 1" to 4".                                                                                                                                                                                                                                                                                                                                                                                            | 700 C.Y.                                                                   | \$25.00      | \$17,500.00    |
| 8.c. Type H (D50=18") Riprap.                                                                                                                                                                                                                                                                                                                                                                                                       | 250 C.Y.                                                                   | \$35.00      | \$8,750.00     |
| 8.d. Reuse of On-site Silty Sands and Gravels.                                                                                                                                                                                                                                                                                                                                                                                      | 700 C.Y.                                                                   | \$10.00      | \$7,000.00     |
| 8.e. Crushed Concrete from Demolition Operations.                                                                                                                                                                                                                                                                                                                                                                                   | 500 C.Y.                                                                   | \$10.00      | \$5,000.00     |
| 8.f. Class 5 or 6 Aggregate Base Course.                                                                                                                                                                                                                                                                                                                                                                                            | 700 C.Y.                                                                   | \$25.00      | \$17,500.00    |
| 9. Furnish and Install New Concrete Levee Facing Panels Complete with Cast-in-Place Concrete, Reinforcing, Formwork, Weep Holes, Expansion Joints, Control and Construction Joints, Placement and Finishing, Curing and all Incidentals of Construction.                                                                                                                                                                            | 12,800 S.Y.                                                                | \$145.00     | \$1,856,000.00 |
| 10. Furnish and install stainless steel Artist/Emergency Anchor Points complete in place with all Incidentals of Construction.                                                                                                                                                                                                                                                                                                      | 35 each                                                                    | \$200.00     | \$7,000.00     |
| 11. 1" Minus material from Concrete Levee Panel Demolition and Crushing Operations to be installed as follows, complete with all incidental materials of construction. Excludes that Quantity used in Item 8.e above.                                                                                                                                                                                                               |                                                                            |              |                |
| 11.a. Use materials as required for maintenance of haul road between Water Board South Access Gate and Project site.                                                                                                                                                                                                                                                                                                                | 1,000 C.Y.                                                                 | \$48.00      | \$48,000.00    |
| 11.b. Install and compact on top of Levee through limits of work area to raise top of levee elevation which was previously surfaced during Phase 2 of the Project to Final Design Elevations. Includes fill in area of BHE/HARP Diversion Structure.                                                                                                                                                                                | 2,400 C.Y.                                                                 | \$10.00      | \$24,000.00    |
| 12. Replace 6" Minimum Thickness of Topsoil and Revegetate all Disturbed Areas, not otherwise resurfaced, in Accordance with CDOT Specifications.                                                                                                                                                                                                                                                                                   | 1 L.S.                                                                     | \$10,000.00  | \$10,000.00    |
|                                                                                                                                                                                                                                                                                                                                                                                                                                     | Dollars (\$                                                                |              | 3,169,613.00)  |
| <b>TOTAL (ITEMS 1-12):</b>                                                                                                                                                                                                                                                                                                                                                                                                          | Three Million One Hundred Sixty-Nine Thousand Six Hundred Thirteen and no— |              |                |
| <b>SUPPLEMENTAL UNIT COST NUMBER 1:</b>                                                                                                                                                                                                                                                                                                                                                                                             |                                                                            |              |                |
| 1. Railroad Flagging, price is as quoted by Union Pacific Railroad Company, Proposer to fill in number of days anticipated as detailed in the RFQ documents.                                                                                                                                                                                                                                                                        | 6 days                                                                     | \$1,290.00   | \$7,740.00     |

**ADDITIVE ALTERNATE A:**

A. Complete Black Hills Energy/HARP Diversion Structure Remediation as indicated on the Drawings, Complete in Place, with all incidentals of construction.

**BID SCHEDULE NUMBER 2 - ARKANSAS RIVER LEVEE LOWERING (Sta. 209+50 to Sta. 218+00):**

1. Mobilization, Demobilization, Insurance, Bonding, General Conditions, and Contractor Plant and Equipment (not to exceed 8% of total Bid Schedule Price payable at 70% for mobilization and 30% for demobilization).
2. Furnish, install, and Maintain Erosion Control Facilities on River Side and Dry Side of Existing Levee Including Erosion Control/Storm Water Management Plan, Permitting, and all Incidentals of Construction. Also includes preparation and submittal of Demolition Plan/Emergency Response Plan as detailed in the RFQ documents.
3. Prepare/maintain all Improvements Required for Temporary Construction Vehicle Access Permitting, Traffic Control, Restoration to Existing Conditions, and all Incidentals of Construction.
4. Clear, Grub (6" thickness), and Strip and Stockpile Topsoil (6" minimum thickness) all areas, including staging areas, to be disturbed by Construction Operations. Includes also the location of and protection of existing utilities within and adjacent to the Project Area. Legally dispose (off-site) of any inorganic and organic materials encountered which are not intended for re-use in the Project.
5. Remove and legally dispose of off-site any abandoned improvements on the existing levee not intended for re-use including, but not limited to, fuel/gas lines and supports.
6. Saw cut existing 10" thick concrete levee panels at "cut down" line as required for a "neat" and "complete" removal of the upper levee panels and remove any exposed reinforcing from the cut edge. This item will not be paid for in areas where existing control joints or construction joints are used for the "cut down" line.
7. Remove/Demolish Existing Concrete Levee Panels and Appurtenant Concrete Improvements on the Levee to "cut down" line. Scrap reinforcing from the demolished concrete, and crush remaining concrete to 1" minus for use as project surfacing material. Bid quantity based on average Concrete thickness of 11".
8. Lower Top of Existing Levee Embankment to Elevations Indicated on the Drawings and Haul all Earthen Materials Encountered off-site. Legally Dispose of any Inorganic Materials Encountered.
9. 1" Minus material from Concrete Levee Panel Demolition and Crushing Operations to be hauled and/or installed as follows, complete with all incidental materials of construction:
  - 9.a. Install and compact 6" minimum to 8" maximum thickness of crushed concrete on new lowered top of Levee embankment.
10. Replace 6" Minimum Thickness of Topsoil and Revegetate all Disturbed Areas, not otherwise resurfaced, in Accordance with CDOT Specifications.

**TOTAL (ITEMS 1-10):** \_\_\_\_\_

Two Hundred Seventy-One Thousand Four Hundred Fifty-Five and no—

Dollars (\$ \_\_\_\_\_) \*

**\*Bid Schedule #2 does not represent stand-alone pricing. Bid Schedule #2 pricing is only valid with the concurrent award of Bid Schedule #1.**

|           |              |              |
|-----------|--------------|--------------|
| 1 L.S.    | \$140,000.00 | \$140,000.00 |
| 1 L.S.    | \$20,000.00  | \$20,000.00  |
| 1 L.S.    | \$9,600.00   | \$9,600.00   |
| 1 L.S.    | \$3,700.00   | \$3,700.00   |
| 1 L.S.    | \$8,300.00   | \$8,300.00   |
| 1 L.S.    | \$6,900.00   | \$6,900.00   |
| 850 L.F.  | \$57.00      | \$48,450.00  |
| 515 C.Y.  | \$49.00      | \$25,235.00  |
| 10,000 CY | \$13.00      | \$130,000.00 |
| 515 C.Y.  | \$18.00      | \$9,270.00   |
| 1 L.S.    | \$10,000.00  | \$10,000.00  |
| Dollars   | (\$ _____)   | 271,455.00   |

The undersigned Proposer hereby certifies (a) that this Quotation is genuine and is not made in the interest of, or on the behalf of, any undisclosed person, firm, or corporation, and is not submitted in conformity with any agreement or rules of any group, association, organization, or corporation; (b) that he has not directly or indirectly induced or solicited any other Proposer to put in a false or sham Quotation; (c) that he has not solicited or induced any person, firm, or corporation to refrain from Quoting; and (d) that he has not sought by collusion to obtain for himself any advantage over any other Proposer or over the Owner.

The undersigned Proposer acknowledges receipt of the following Addenda, which have been considered in preparation of this Quotation:

|     |   |       |          |
|-----|---|-------|----------|
| No. | 1 | Dated | 10/09/17 |
| No. |   | Dated |          |
| No. |   | Dated |          |
| No. |   | Dated |          |

Dated in Pueblo West, CO this 13th day of October, 2017

SIGNATURE OF PROPOSER:

If an Individual: N/A, doing business as

If a Partnership: N/A by partner

If a Corporation: ASI Construction LLC  
(a Pennsylvania LLC Corporation)  
by Scott A. Kiger  
Title President (Seal & Attest)

Business Address of Proposer 1850 E. Platteville Boulevard  
Pueblo West, CO 81007

If Proposer is a joint venture, other party must sign below.

If an individual N/A

doing business as

If a Partnership by, partner

If a Corporation (a Corporation)  
by (Seal & Attest)  
Title